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General Services Administration 
Federal Acquisition Service 

Assisted Acquisition Services Division 
Southeast Sunbelt Region 

 
PERFORMANCE WORK STATEMENT 

 
Task Title:  PEX Software and Systems Engineering Support 

 
Task Order No:  ID04180040 

Date:  14 November 2018 
 

MODIFICATION HISTORY: 
 

Mod 001 – 19 Mar 2019 – Incrementally fund the Base Year Period of Performance 
 
 
1.0.  Introduction:  Work is to be accomplished for the Air Force Material Command 

(AFMC), Air Force Life Cycle Management Center/HBBD (AFLCMC/HBBC), 
herein referred to as Client, through the General Services Administration (GSA), 
Federal Acquisition Service (FAS), Assisted Acquisition Services Division, Southeast 
Sunbelt Region. 

 
1.1.  Points of Contact:  
 GSA Contracting Specialist  
            Name:   Michael T. Giordano  
            Address: 77 Forsyth Street SW 

City, State, Zip:  Atlanta, GA 30303 
Phone:  
E-mail: Michael.giordano@gsa.gov   

 
            GSA Senior Contracting Officer (SCO)  

Name:   Sara E. Harris 
            Address: 77 Forsyth Street SW 

City, State, Zip: Atlanta, GA 30303 
Phone:  
E-mail:  sara.harris@gsa.gov 

 
Contractive Officer Representative (COR) 

 Name: Capt Conner Van Fossen 
 Address: AFLCMC/HBBC, 11 Barksdale St Bldg 1614   
 City, State, Zip: Hanscom AFB, MA 01731 
 Phone: (781)-225-0439 
 E-mail: conner.vanfossen.4@us.af.mil 
  

(b) (6)

(b) (6)

mailto:conner.vanfossen.4@us.af.mil
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1.2. Background:  Patriot Excalibur (PEX) provides a unit-level software toolset that 
enables Air Force (AF), Joint Service and Foreign Military unit personnel to conduct 
accurate and real-time operational tasks and track readiness status, connecting 
functional areas within a unit.  It is neither aircraft Mission Design Series (MDS) nor 
unit type limited.  PEX supports both flying and non-flying, ground, ISR and special 
mission units and MAJCOMs in the fusion of the full spectrum of multi-domain 
operations.  The shift in focus to a multi-domain operational concept demands PEX 
evolve to meet mission requirements.  Policy and doctrine regarding multi-domain 
operations will emerge over time and PEX must be in tune with that development.  
PEX ties all of the functional areas of a unit organization together, seamlessly sharing 
information and enhancing situational awareness across operations and unit readiness. 
 
PEX reduces scheduling workload through integration and automation; supports a 
spectrum of missions ranging from day-to-day training and proficiency flying, 
peacetime operational/exercise sorties, to operations supporting conventional or 
unconventional armed conflicts; supports unit-level scheduling, training, 
Standardization and Evaluation (Stan/Eval), and aircraft maintenance; schedules 
personnel and aircraft; tracks personnel training currencies and qualification; manages 
the AF Stan/Eval programs including testing, certifications, read files, and “No-Go” 
programs; tracks personnel and unit program readiness; and provides unit leadership 
and MAJCOMs with real-time and historic readiness and compliance data. 

 
1.3. Objective:  To obtain highly qualified contractor expertise to sustain and maintain 

PEX software and systems engineering services, through target changes from units, to 
upgrade, deploy and to support its operations in the field.  Support is required in the 
following areas: 

 
1.3.1.  Project Management  
1.3.2. Systems Analysis  
1.3.3. Requirements Analysis 
1.3.4. Design Development 
1.3.5. Software Development 
1.3.6. Software Testing  
1.3.7. Software Information Assurance/Certification 
1.3.8. Network Administrative Support 
1.3.9. Systems Deployment  
1.3.10. Software Configuration Management  
1.3.11. Software Quality Assurance 
1.3.12. Software Training 
1.3.13. Software Help Desk 
1.3.14. Intelligence, Surveillance and Reconnaissance 
1.3.15. Transition Tasks 
1.3.16. PEX Website development and maintenance 

 
1.4. Task Order Type:   Time and Materials & FFP (para 3.0.7) 
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1.5. Period of Performance: Duration of this task is for a base year and 4 option years.   
• Base Period: 1 March 19- 29 Feb 2020 
• Option 1: 1 March 2020- 28 Feb 2021 
• Option 2: 1 March 2021- 28 Feb 2022 
• Option 3:   1 March 2022- 28 Feb 2023 
• Option 4:   1 March 2023- 29 Feb 2024 

 
 

FAR 52.217-8, Option to Extend Services. (Nov 1999) 
The Government may require continued performance of any services within the limits 
and at the rates specified in the contract. These rates may be adjusted only as a result 
of revisions to prevailing labor rates provided by the Secretary of Labor. The option 
provision may be exercised more than once, but the total extension of performance 
hereunder shall not exceed 6 months. The Contracting Officer may exercise the option 
by written notice to the Contractor within thirty (30) calendar days of the end of the 
task order.  
 
FAR 52.217-9, Option to Extend the Term of the Contract. (Mar 2000) 
(a) The Government may extend the term of this contract by written notice to the 
Contractor within thirty (30) calendar days before the contract expires; provided that 
the Government gives the Contractor a preliminary written notice of its intent to 
extend at least sixty (60) calendar days before the contract expires. The preliminary 
notice does not commit the Government to an extension.  
(b) If the Government exercises this option, the extended contract shall be considered 
to include this option clause.  
© The total duration of this contract, including the exercise of any options under this 
clause, shall not exceed 5 years. 
 
 

2.0.    Scope:  The purpose of this task is to obtain highly qualified contractor service to 
maintain PEX software and systems engineering services, through target changes from 
units, to upgrade, train and to support its operations in the field.  The contractor shall 
develop a roadmap of how they will implement their plan for successful delivery with 
linkage to the mission.  The contractor shall provide sufficient personnel as necessary 
to accomplish requirements as outlined in this PWS.  The contractor is expected to 
work professionally with other PEX contractors in support of the PEX program office 
to further mission objectives. 

 
3.0. Performance Requirements:  This contractor is required to be certified at Capability 

Maturity Model Integration (CMMI) Level III, which is a process improvement 
approach that provides organizations with the essential elements of effective 
processes.  Under governmental direction, a new version of the software must be 
completed every six to nine months.   

 
3.0.1. Software Engineering – Functional Requirements.  The contractor shall 

perform software and systems engineering tasks for the requirements, design, 
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implementation, integration, and support of all software and associated 
documentation for new, upgraded, and existing PEX capabilities.  Using an Agile 
software engineering approach, specific functional requirements are fluid 
throughout the life cycle of the project.  The PEX program is conducted in 
accordance with Agile principles, one of which states: “welcome changing 
requirements, even late in the development.”  Accordingly, the capabilities 
described in Sections 3.0.1 and following represent functions that either currently 
exist or are contemplated to be included in the PEX product line as of the issuance 
of this performance work statement.  However, through the iterative process of 
requirements and product definition embodied in the Agile approach, any of these 
capabilities may be reduced and new capabilities added to the PEX system over 
the course of the period of performance. 

 
3.0.1.1.  Scheduling:  Under governmental direction, the contractor shall provide 

effective and timely unit-level scheduling support to user productivity, reduce 
pre- and post-mission time, ease administrative and reporting tasks, increase 
the accuracy and dependability of unit data, standardize unit systems, reduce 
life-cycle costs, and improve both security and accountability.  The contractor 
shall create customizable displays, forms, and reports to support and maintain 
functional scheduling capabilities for the full spectrum of multi-domain 
operations.  The contractor shall provide the ability for scheduling information 
to be exported and imported as needed to interface with other PEX units and 
unit systems and processes, as required by published governing instructions.  
The contractor shall display scheduling information to other modules within 
PEX as required to accomplish unit readiness and operations.  
 

3.0.1.2.  Training:  Under governmental direction, the contractor shall provide 
management, displays, and reports of unit level upgrade, qualification and 
continuation training for the full spectrum of multi-domain operations.  The 
contractor shall provide the ability for training information and files to be 
exported and imported as needed to interface with other PEX units and unit 
systems and processes, as required by published governing instructions, 
including the ability to interface through appropriate technologies with other 
training record and authoritative data systems.  The contractor shall display 
training information to other modules within PEX as required to accomplish 
unit readiness and operations.  

 
3.0.1.3.  Standardization and Evaluation (Stan/Eval):  Under governmental 

direction, the contractor shall provide management and support automation of 
unit Stan/Eval functions for the full spectrum of multi-domain operations.  
Provide the ability for Stan/Eval information and files to be exported and 
imported as needed to interface with other PEX units and unit systems and 
processes, as required by published governing instructions.  Display Stan/Eval 
information to other modules within PEX as required to accomplish unit 
readiness and operations.   
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3.0.1.4.  Unit Readiness:  Under governmental direction, the contractor shall provide 
management, displays, and information storage that allows units to track unit 
readiness items such as personnel, programs and aircraft.  The contractor shall 
provide the ability for readiness information to be exported and imported as 
needed to interface with other PEX units and unit systems and processes, 
protecting privacy act information as required.  The contractor shall display 
readiness information to other modules within PEX as required to accomplish 
unit readiness and operations.   

 
3.0.1.5.  Accessibility and Interface:  Under governmental direction, and in 

accordance with published military network and security requirements, the 
contractor shall ensure functionality can be deployed to a Cloud infrastructure; 
can transfer data between different classification networks; and has limited 
accessibility on hand-held electronic devices utilizing non-government 
networks to access information.  Under governmental direction, the contractor 
shall interface PEX with external systems as required, with emphasis on 
development and support of Service Oriented Architectures (SOA).  Current 
interface agreements shall be maintained and new ones shall be created as 
additional interfaces are added to PEX. Extensive coordination is required 
among developers, interfacing system points of contact, hosting platform 
personnel and IT points of contact as necessary for each interface. Agreements 
must be comprehensive and address all interfacing nodes, security 
requirements and data exchanges. 

 
3.0.2. Software Engineering – Environmental Requirements.  The contractor shall 

perform PEX software engineering activities within the following development 
environment requirements and constraints: 
 

3.0.2.1.  Software will be developed in a CMMI® 3 environment using Scrum and 
Agile methodologies 

 
3.0.2.2.  PEX software must support access control using IA compliant solutions such 

as single sign-on using the AF Public Key Infrastructure (PKI) Certificates on 
the Common Access Card (CAC) 

 
3.0.2.3.  PEX is provided to foreign governments.  The contractor shall support and 

operate under the security requirements of US Government export compliance 
laws for the duration of the contract.  PEX support to foreign governments 
consists of: 

 
- User training services, with access to PEX website services 
- Help desk support to include access to help desk software as required 
- PEX production materials  
 
As directed by the PEX Program Manager, the Contractor shall provide these 
services to: 
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- Australian Air Force, country of Australia (FMS Case No. AT-D-NAL, managed 

by their Australian contractor Sigma Bravo Pty Ltd) 
- Polish Air Force, country of Poland (FMS Case No. PL-D-SAC) 
- Iraq Air Force, country of Iraq (FMS Case No. IQ-D-SAG) 

 
3.0.2.4.  PEX software must meet the security and accreditation requirements use on  

NIPRNET, SIPRNET and JWICS and be compliant with Risk Management 
Framework (RMF)  

 
3.0.2.5.  PEX software must be developed and tested in the Air Force Standard 

Desktop Configuration and Federal Desktop Configuration 
 
3.0.2.6.  The Agile development process must be tracked and monitored using a 

modern information management system.  
3.0.2.7.  The n-tiered web application must seamlessly integrate a variety of 

technologies, including Silverlight, ASP, ASP.NET, JavaScript, ExtJS and 
AJAX  

3.0.2.8.  The desktop client application must integrate MFC components with locally 
hosted ASP.NET web pages  

3.0.2.9.  Service Oriented application conforming to WS-*standards must support 
flexible deployment using a variety of protocols including TCP, Named Pipes, 
HTTP, and MSMQ  

3.0.2.10.  Source control, configuration management, continuous integration, 
requirements management and daily build processes must be installed, 
configured, and utilized.  

3.0.2.11.  The automated build process must include integration and creation of an 
installer. 

3.0.2.12.  An automated unit test suite that integrates into a continuous integration 
build process must be created.  

3.0.2.13.  Automation tools must be developed to assist users with routine 
administrative tasks such as network configuration and database management.  

3.0.2.14.  Development and testing must include collaboration with Unit Level/Unit 
Command and control (UL/UC2).  

 
3.0.3    Software Engineering – Personnel Qualifications.   
 

3.0.3.1.  Scrum Masters.  Individuals assigned to this function should possess an in-
depth knowledge and experience (certifications where applicable) in the following: 

 
3.0.3.1.1.  Bachelor’s degree in Computer Information Systems, Engineering, 

Computer Science or related degree is desired 
3.0.3.1.2.  Minimum of 5 years agile software development experience  
3.0.3.1.3.  Certified ScrumMaster   
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3.0.3.2.  Software/Application Development Specialists.  Individuals assigned to this 
function should possess an in-depth knowledge and experience (certifications 
where applicable) in the following: 

 
3.0.3.2.1.  Bachelor’s degree in Computer Science, Information systems, 

Engineering or other related discipline; or the equivalent work 
experience  

3.0.3.2.2.  Experience and capabilities with successful development of 
complex systems in geographically dispersed, multi-vendor 
environment using Scrum and Agile methods 

3.0.3.2.3.  Experience using Silverlight, Visual Studio (C#), SQL Server, 
MSDN for developers, Fiddler and HP Fortify  

3.0.3.2.4.  Possess experience in software engineering and implementing 
industry best practices 

 
3.0.3.3.  Network Specialists.  Individuals assigned to this function should possess an 

in-depth knowledge and experience (certifications where applicable) in the 
following: 

 
3.0.3.3.1.  Bachelor’s degree in Computer Science, Information Systems, 

Engineering or other related discipline; or the equivalent military 
training; or the equivalent work experience 

3.0.3.3.2.  Certifications to work on government networks 
3.0.3.3.3.  Minimum of 3 years work related IT experience commensurate with 

tasks outlined in this document 
3.0.3.3.4.  Experience with Government network systems and processes 
3.0.3.3.5.  The RMF ATO process, Enterprise Mission Assurance Support 

Service (eMass), Incremental Information Assurance Accreditation, 
familiarity with Fortify (Required by collective Network Specialist 
Team) 

                        3.0.3.3.6.  Certification to comply with DoD Regulation 8570 mandates, as               
                         applicable 
                        3.0.3.3.7.  At least one Network Specialist position must be a Certified 

Information Systems Security Professional (CISSP®) or possess an 
equivalent IAT Level III Approved Baseline Certification.   

 
 
3.0.4. Help Desk:  The contractor shall staff a Tier II Level PEX Help Desk Monday- 

Friday, 0600-1800 U.S. Central time.  Help Desk staff shall respond to trouble 
calls and request for user assistance from PEX users world-wide, provide remote 
and on-site assistance with installation and configuration of PEX, and develop 
desktop client installation packages.  Help Desk staff shall develop and support a 
searchable knowledge base and tracker of PEX support issues that can be accessed 
worldwide on a 24/7 basis.  Contractor shall provide a mechanism by which 
customer feedback on Help Desk support can be collected in support of section 4.0 
of the PWS. 
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3.0.4.1  Help Desk Personnel Qualifications: Individuals assigned to this task shall 

possess the skill sets described below: 
 

3.0.4.1.1.  Basic understanding of PEX user mission sets across the full 
spectrum of multi-domain operations 

3.0.4.1.2.  Understanding of Air Force network systems and processes 
3.0.4.1.3.  Operational military experience in training, Stan/Eval, scheduling, 

and/or unit readiness tracking offices is highly desirable 
3.0.4.1.4.  Technical knowledge and analysis of specialized applications and 

operational environments, functional systems analysis, design, 
integration, documentation and implementation advice on complex 
problems that need extensive knowledge of the subject matter for 
effective implementation 

 
3.0.5. User Training:  With input from the Government functional area experts, the 

contractor shall develop curriculum and training methodologies to support each new 
build (version of the PEX system). Training must be accessible to units located 
worldwide to include FMS customers.  The contractor shall setup, maintain and 
operate a training classroom in contractor-provided facilities with PEX workstations 
that mirror systems currently deployed in the field.  User training will be conducted 
for the full spectrum of multi-domain operations.  The contractor shall conduct a 
monthly five-day PEX Manager’s Course in the PEX classroom, conduct one three-
day off-site training expedition weekly (worldwide, 48 per year) and conduct virtual 
training courses five days a month, covering PEX modules utilized the most by PEX 
units in the field.  The contractor shall deliver tailored hands-on PEX training for staff 
and unit personnel virtually and in-person via mobile training team, conference venues 
and formal classrooms. The contractor shall develop and deliver courseware, 
computer-based training, and other training and visual aids for all mission sets 
utilizing PEX including, but not limited to, manned and unmanned flying units and 
ground ISR units.  The contractor shall create and maintain PEX data files and support 
materials; provide materials for upload to PEX website.  Deliverables:  SOPs and PEX 
data files (training courses/files, master question files, master databases, eval criteria 
files, continuation training higher headquarters files, and task lists/files)  

 
Under governmental direction, the contractor shall conduct demonstrations and 
provide end-user exercise support.  Training will be conducted based on a 
Government provided training schedule based on mission needs.   
 
3.0.5.1  User Training Personnel Qualifications. Individuals assigned to this task shall 
possess the skill sets described below: 
 

3.0.5.1.1.  Comprehensive knowledge of PEX user mission sets including 
flying and non-flying operations in training, Stan/Eval, scheduling, and 
readiness 
3.0.5.1.2.  Minimum of 1 year experience teaching and/or instructing in a 
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military or government environment  
3.0.5.1.3.  Minimum of 4 years military experience in training, Stan/Eval, 
scheduling, and/or unit readiness tracking  

 
 
3.0.6. System Security:  The contractor shall support system security testing and 

accreditation through, but not limited to, the following activities: test PEX 
software on systems that are configured in accordance with Defense Information 
Systems Agency (DISA) Security Technical Implementation Guides (STIG); 
perform software security evaluations; and develop Risk Management Framework 
packages.   

 
3.0.7. Customized On-Site Support (Firm-Fixed Price): Under governmental 

direction, provide dedicated, on-site support for customized applications, 
interfaces, and system administration requested by Major Commands 
(MAJCOMs).  MAJCOMs may request and fund dedicated, on-site contractor 
staff to develop specialized interfaces, reports, dashboards, and other applications 
that externally interact with PEX in order to support a headquarter, wing, or lower 
echelon unit’s need.  Such support may also include administration of local 
systems.  On-Site support locations are as follows: 

 
(1)  Hickam, HI (Regional to include Guam and Alaska) 
(2) Beale AFB, CA (DCGS weapon system lead for HI, CA, NV, UT, KS, AR, 
IN, AL, GA, VA & MA; regional to include: ID, WA, OR, NV, UT) (*Requires 
TOP SECRET clearance with eligibility for SCI) 
(3) Beale AFB, CA to support all flying units at that location 
(4)  Kirtland AFB, NM (Targeting weapon system lead for NM, WA, ND, IA, 
AR, TN & OH; regional to include: AZ, TX, WY, MT, ND) (*Requires TOP 
SECRET clearance with eligibility for SCI) 
(5)  Langley AFB, VA (CAF Unit Level lead; regional to include: NC, VA, WV, 
MD, DE, NJ, PA, NY, CT, RI, MA, VT, NH & ME) (*Requires TOP SECRET 
clearance with eligibility for SCI) 
(6)  Langley AFB, VA to support all flying units at that location (1 Oct 19 start) 
(7)  Will Rogers Air National Guard Base, OK (Regional to include: CO, SD, 
NE, KS, OK, MN, IA, MO, AR, LA, MS, WI) 
(8)  Nashville, TN (Cyber ISR and All Source Lead for WA, TN, KY, OH, MD & 
NJ; regional to include: IL, MI, IN, OH, KY, TN, AL, GA, SC & FL) 
Local support in the following individual areas:  
(9) Fargo, ND to support the 119 ISRG (regional to include ND) (*Requires TOP 
SECRET clearance with eligibility for SCI) 
(10) Des Moines, IA to support the 132 ISRG (regional to include IA) (*Requires 
TOP SECRET clearance with eligibility for SCI) 
(11) Fort Smith, AR to support the ANG ISR units (regional to include AR) 
(*Requires TOP SECRET clearance with eligibility for SCI) 
(12) Springfield, OH to support the ANG ISR units (regional to include OH) 
(*Requires TOP SECRET clearance with eligibility for SCI) 
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(13) Barksdale AFB, LA to support all flying units at that location 
(14) Barksdale AFB, LA to cover AFGSC MAJCOM level tasks (would support 
all MAJCOM units. 
(15) Robins AFB, GA to support the 116 ACW (regional to include GA). 
(16) Tucson, AZ to support 162 FW A2 activities 
(17) Davis Monthan AFB, AZ to support all flying units at that location (1 Oct 19 
start) 
(18) Creech AFB, NV to support 432 Wing ACC/A3 activities (*Requires TOP 
SECRET clearance with eligibility for SCI) 
(19) Nellis AFB, NV to support 57th Wing ACC/A3 activities 
(20) Nellis AFB, NV to support all flying units at that location (1 Oct 19 start) 
 
(21) Peterson AFB, CO to support AFSPC HQ (A2/3/6T) (*Requires TOP 
SECRET clearance with eligibility for SCI) 
(22) Tinker AFB, OK to support 72 ABW ACC/A3 activities 
(23) Seymour-Johnson AFB, NC to support all flying units at that location (1 Oct 
19 start) 
(24) Shaw AFB, SC to support all flying units at that location (1 Oct 19 start) 
(25) Moody AFB, GA to support all flying units at that location (1 Oct 19 start) 
(26) Eglin AFB, FL to support all flying units at that location (1 Oct 19 start) 
(27) Tyndall AFB, FL to support all flying units at that location (1 Oct 19 start) 
(28) Mountain Home AFB, ID to support all flying units at that location (1 Oct 
19 start) 
(29) Hill AFB, UT to support all flying units at that location (1 Oct 19 start) 
(30) Offutt AFB, NE to support all flying units at that location  
(31) Grand Forks AFB, ND to support all flying units at that location  
(32) Scott AFB, IL to support all AMC/A2 units at that location 

 
3.0.7.1.  Specific requirements may vary significantly by MAJCOM.  Upon COR 

approval and funding, the contractor shall provide the on-site level of effort 
needed to satisfy the local requirements. 

 
3.0.7.1.1  Local area mission needs may require on-site support personnel to 

occasionally work nights, weekends or in an “on call” status. 
 
3.0.7.2.  As part of an on-site support request, the government will provide the 

specific requirements to the contractor and the contractor shall work with the 
government to develop the technical approach and staffing to satisfy the 
requirement. 

 
3.0.7.2.1.  Contractor personnel assigned to customized on-site support shall 

be resident in the local area of the main supported unit.  Under 
governmental direction and COR approval, contractor shall travel to 
support surrounding regional area units and/or weapon system units. 

3.0.7.2.2.  The contractor shall be required to be knowledgeable on the core 
systems and database management and maintain hardware / software 
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configuration management and control over certified PEX systems.  
Under governmental direction, the contractor shall accomplish the 
following PEX tasks:   
a)  Coordinate with base Small Computers and Communications 
support agencies, including coordination with hardware, software, data 
suppliers and contractors 
b)  Assist military personnel with the installation of PEX servers and 
clients, including non-scheduled updates and/or patches to applicable 
servers and clients 

i.  The designated base PEX point of contact (not the on-site 
support contractor) is the primary person responsible for the 
installation and maintenance of PEX; however, the on-site 
support contractor may be available for assistance 
ii.  Oversee PEX implementation, upgrades, and disposition; 
ensure PEX hardware and software versions are compatible. 
Implement system Security Practices and Procedures (SPP) for 
Automated Information Systems (AIS) utilized for 
unclassified/classified (Secret, Top Secret and Special Access 
Required security) related to PEX purposes 
iii.  Maintain system administration currency based on each 
new software release and hardware modification / upgrade 

c)  Manage PEX security permission levels, user list, and access levels 
i.  Establish user account training profiles, system defaults, 
modify access and execution permissions (as required), 
implement and refine security procedures and practices 

d)  Provide initial, continuity, or refresher training to local users on-site 
in the operations of PEX features and upgrades; Train unit personnel to 
manipulate software, run reports and brief leadership on the status of 
user training tracked by PEX; Train unit personnel on applicability of 
PEX information to assist in training, Stan/Eval, readiness, and 
inspection reporting 

i.  Apply advanced technical training and professional expertise 
in application of PEX specialized software and hardware 
systems.  Work closely with unit personnel on a daily basis to 
establish and maintain updated training requirements, ensuring 
suitable mission parameters to meet operational objectives and 
safety requirements based on technical military knowledge and 
experience 
ii.  Create and deliver technical briefings and training relating to 
PEX equipment, software and data (including classified and 
unclassified source material) for squadron personnel as required 
iii.  Support meetings and generate reports as required by on-
site managers 
iv.  Set up, conduct and support equipment and system 
demonstrations (as required) 
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e)  Troubleshoot PEX software, hardware problems found by the user 
at the unit or squadron to provide problem identification, resolution and 
tracking to include logging the problem, duplicating through testing 
and analyzing until a resolution is found.  Analysis is based on PEX 
technical training provided by experts, professional experience, use of 
specialized software/system tools or documentation and working in 
conjunction with remote technical support team at the PEX System 
Support Facility. 
f)  Maintain control and cognizance over USAF unclassified/classified 
data.  

i.  Provide on-site presence for technical support and assistance; 
support permanent party training documentation as well as 
temporary units deployed to the SSR location; ensure deployed 
personnel have the maximum ability to effectively update and 
track training accomplishments utilizing equipment and data 

g)  Obtain security clearances to the proper level required to control 
classified information (data, manuals, software). Security clearance 
requirements are outlined in PWS 3.0.7.3.5. 

 
3.0.7.3.Customized On Site Support Personnel Qualifications: Individuals assigned to 

this task shall possess the skill sets and experience (certifications where 
applicable) described below: 

 
3.0.7.3.1.  Bachelor Degree in Computer Science, Information Systems, 

Engineering, Business, or other related discipline; or Technical School 
Certificate related to computer systems; or the equivalent work 
experience is highly desired 

3.0.7.3.2.  Four years’ experience administering infrastructure support to 
mainframe and / or client server systems and/or DOD systems   

3.0.7.3.3.  Operational flying and non-flying experience in training, Stan/Eval, 
scheduling, and readiness experience is highly desirable 

3.0.7.3.4.  Must be able to achieve a DOD 8570 Baseline IAT Level II 
Certification within six (6) months of hire date 

3.0.7.3.5    Possess a security clearance, at a minimum, at the SECRET 
classification level.  On Site Support Personnel requiring TOP 
SECRET or SCI clearance are highlighted with an asterisk (*) in PWS 
3.0.7 Pertaining to Top Secret SCI access eligible or Secret security 
requirements, must hold at the time of task order award or within 6 
months of contract award.  Interim is acceptable while awaiting final 
within 6 months. 

3.0.7.3.6 In accordance with AFMAN 33.285, the following DFARS clause 
is incorporated: 

 
252.239-7001 – Information Assurance Contractor Training and Certification (Jan 2008) 
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 (a) The Contractor shall ensure that personnel accessing information systems have the 
proper and current information assurance certification to perform information assurance 
functions in accordance with DoD 8570.01-M, Information Assurance Workforce 
Improvement Program. The contractor shall meet the applicable information assurance 
certification requirements including – 

 
 (1) DoD-approved information assurance workforce certifications appropriate for 

each category and level as listed in the current version of DoD 8570-01-M; and 
 
 (2) Appropriate operating system certification for information assurance technical 

positions as required by DoD 8570-01-M. 
 
 (b) Upon request by the Government, the Contractor shall provide documentation 

supporting the information assurance certification status of personnel performing 
information assurance functions. 

 
 (c) Contractor personnel who do not have proper and current certifications shall be 

denied access to DoD information systems for the purpose of performing information 
assurance functions. 

 
   (END OF CLAUSE) 

 
3.0.8.   Miscellaneous:  
 

3.0.8.1.  Service Oriented Architecture.  The contractor shall monitor existing DoD 
programs including Net-Centric Enterprise Services (NCES), Net-centric 
Enterprise Solutions for Interoperability (NESI), TIA, Singularly Managed 
Infrastructure with Enterprise Level Security (SMI-ELS) and others to inform 
design decisions and ensure portability to future SOA infrastructures. 

 
3.0.8.2.  Development/Test System Administrator. The contractor shall install, 

configure, maintain, patch, repair and replace developer desktop systems and 
environments, printers, database servers, and web servers within the PEX 
development and test environment. 

 
3.0.8.3 Agile project management.  The Contractor shall use an Agile project 

management tool, such as Microsoft TFS, DI2E, or equivalent and provide the 
Government with unlimited access.  The Contractor shall implement a 
management process that can respond to changes in requirements (technical 
and/or schedule), requirements prioritization and product implementation.  The 
Contractor shall continuously refine capabilities by adding to previous work or 
refactoring when necessary to meet these changing priorities. The Contractor 
shall establish a continuous integration and deployment methodology to build 
the system, execute the regression tests, employ security scans, using the 
latest, most up-to-date tools, and deploy the working builds to a separate 
environment on a regular, frequent interval.  This translates into early 
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identification of technical, Cybersecurity, operational and system deficiencies 
so that appropriate and timely corrective actions can take place prior to 
deploying the capability. 

 
 
3.0.8.4.  Internal Testing Program Design, Management and Execution.  The 

contractor shall develop internal testing plans to ensure traceability to 
functional requirements and target changes; execute internal testing plan and 
conduct regression testing; gather testing metrics to assess result of testing 
program; and conduct Risk Analysis and determine mitigation strategies.  
 
3.0.8.4.1.  The contractor shall participate in internal software test activities to 

evaluate the functions and capabilities of the software to provide 
operational usefulness in the field. 

3.0.8.4.2.  The contractor shall provide support to all Operational Test 
activities.  These activities include Operational Assessments for all 
iterations and Operational Testing. 

3.0.8.4.3.  Prior to Government acceptance of a software release intended for 
fielding, all software releases shall have demonstrated No CAT 1 
deficiencies IAW TO 00-35-D-54.  No CAT II deficiencies unless the 
Government accepts the deficiency and inherent risk IAW TO 00-35D-
54.  No IA findings that would prohibit certification and accreditation. 

 
3.0.8.5.  Contractors may attend required technical (e.g., operating system, 

networking, security management, systems administration) and security 
training relative to task/duties listed in the PWS.  All training must be pre-
approved by the Government COR prior to commencement. 

 
3.0.8.6.  Target Change Requests and Updates.  Under governmental direction, 

contractor shall coordinate all software target changes with applicable unit 
PEX points of contact.  This includes, but is not limited to gathering details of 
the target change requirements, providing updates to unit PEX points of 
contact after the completion of each iteration of software development, and 
documenting deficiencies. 

 
3.0.8.7.  Subject Matter Expertise (Multi-Domain).  Under Governmental direction, 

the contractor shall provide PEX implementation and training SME support for 
ISR, Cyber and Space operations when on-site support is not available.  
Individuals assigned to these functions should possess an in-depth knowledge 
and experience (certifications where applicable) and support the following 
tasks: 

  
3.0.8.7.1.  Tailor PEX architecture and implementation to meet HHQ and 

MAJCOM unit needs 
3.0.8.7.2.  Provide PEX training via virtual means as well as formal classroom 

hands-on training at MAJCOM intelligence conferences 
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3.0.8.7.3.  Coordinate with MAJCOM active duty and ARC associate unit 
squadrons to establish PEX accounts.  Ensure all active duty and ARC 
associate unit personnel have been loaded into PEX and assist with 
activating modules for all personnel 

3.0.8.7.4.  Conduct on-site PEX training  
3.0.8.7.5.  Provide SME to organizations implementing PEX and ISR and non-

rated operations/support agencies in coordination with unit PEX POCs, 
Tailor/define PEX standard operating procedures (SOP) 

3.0.8.7.6  Multi-domain SME must have the following qualifications: 
• A minimum of 15 years intelligence experience for each FTE.  
Contractor team must have experience with both Active Duty and Air 
National Guard Intelligence.   
• Are required to have a bachelor’s degree, 18 years of intelligence 
related experience may substitute for degree requirement.   
• Must have experience in various disciplines and applications of 
intelligence to include: operations intelligence, imagery intelligence, targets 
intelligence, geospatial intelligence, cyber intelligence, space intelligence 
across the tactical, operational and strategic levels of war.   
• Must provide unit-level experienced SMEs to include graduates of the 
USAF Weapons School.  Targeting SMEs must include graduates of the 
Combat Targeting School.   
• Shall possess Top Secret security clearance with SCI eligibility with 
ability to obtain SCI access designation, at time of task order award or 
within 3 months of contract award. 
• Must be proficient in the following: 

(1)  Air Force Training Management Life Cycle Process 
(2)  Patriot Excalibur (PEX) software 
(3)  AFPD 13-1, AFPD 14-2 & associated Air Force Instructions 
(4)  Execution of annual Intelligence Training 
(5)  Analytical theories and principles and design and development of 
individual training materials 
(6)  Executive, managerial and administrative functions  
(7)  Technical writing to include experience drafting Air Force 
Instructions, ANG Instructions, and TTPs.   

 
• SME, Communications Management contractors must have a 
bachelor’s degree or other unique training necessary to support task order 
requirements.  Communications Management contractor might have the 
need to work in classified environment and must be SCI eligible to obtain 
the SCI access designation, if task order requirements necessitate SCI 
access.   
 

3.0.8.8. Transition Activities.  Early coordination, communication and preparation are 
keys to a successful transition.  A transition plan will ensure an orderly and 
efficient transition between the in-coming Contractor and the incumbent 
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Contractor.  The Contractor shall be required to submit a Transition-In Plan 
and a Transition-Out Plan as delineated in the subparagraphs below.    

 
3.0.8.8.1 The Transition-In Plan will be submitted with the offeror’s quote as 

part of the evaluation factors.  The Transition-In Plan will be 
implemented on day one of when the offeror is notified of task order 
award.  The Transition-In Plan must take into account that the 
Government requires a minimum of 15 work days for administrative 
processing of new contractor employees assuming there are no issues 
with the information on the personnel provided to the Government.  The 
Government’s intent it to provide a transition-in period of sixty (60) 
calendar days, and the Government will require the Contractor to be 
fully operational, to include properly cleared personnel at the 
appropriate classification level, after the transition period has ended.  
Upon notification of award, the contractor shall provide the Government 
with appropriate security documentation which will include the names 
and social security numbers of each employee.  At a minimum, the 
Transition-In Plan shall include the following: 
 
- Identification, by name and position, of each team member on the 

Transition Team along with each person’s associated responsibilities 
- Describe management’s involvement with the transition  
- Provide detailed steps of the transitioning-in activities with completion 

dates for each activity  
- Explain the initial recruitment and hiring process for this requirement. 
- Identify how personnel will meet all qualifications AND have the 

appropriate personnel security clearances prior to day one of task 
order performance 

- Identify how the appropriate facility clearance will be obtained prior to 
task order performance 

- State the company’s CAGE Code and Cognizant Security Office 
Name, Address and Zip Code.    

                   
Transition status updates shall be provided after task order award as directed 
by the COR.  The out-going contractor is responsible for 100% of contract 
performance and deliverables until the end of the performance period. 
 

3.0.8.8.2 Transition Out. The contractor shall develop a “Transition-Out Plan” 
to facilitate the accomplishment of a seamless transition from the 
incumbent to incoming contractor/government personnel at the 
expiration of this task order.  The contractor shall provide a Transition-
Out Plan NLT one-hundred eighty (180) calendar days prior to 
expiration of the performance period.  In the event an option is not 
exercised, the contractor will provide a transition-out plan at the 
direction of the Government within a reasonable, mutually agreed upon 
timeframe.  The contractor shall identify how it will coordinate with the 
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incoming and or government personnel to transfer knowledge regarding 
the following:  project management processes, points of contact, 
location of technical and project management documentation, status of 
ongoing technical initiatives, transfer of leases/utility agreements, etc. 
associated with off-base facilities used for execution of this contract, 
appropriate contractor to contractor coordination to ensure a seamless 
transition, transition of key personnel, identify schedules and 
milestones, identify actions required of the government, establish and 
maintain effective communication with the incoming 
contractor/government personnel for the period of the transition via 
weekly status meetings and other items determined necessary by the 
Government.  

 
3.0.8.9  Cloud Modernization.  The contractor shall be prepared to work with Kessel 

Run Experimentation labs (KREL), Air Force Common Computing 
Environment (AFCCE), or other organization, as directed by the Government 
PM, to facilitate PEX migration to the cloud.  Should a source code refactoring 
effort be undertaken in parallel to the PEX development and sustainment effort 
required in this PWS, the contractor shall make every effort to assist, aid, and 
facilitate the in-parallel effort.     
 

 
 

4.0. Performance Criteria Matrix:   
 
Deliverable or 

Required 
Services 

Performance 
Standard(s) 

Acceptable 
Quality Level  

Method of 
Surveillance 

PWS 3.0 
Performance 
Requirements 

Release software every 
6-9 months 

Meet PWS 
requirements 
95% of the time 

Government 
Review and 
Acceptance 

PWS 3.0.1 
Software 
Engineering 
Functional Req 

 
Completeness of 
Functional 
Requirements 100% at 
fielding 
Timeliness based on 
Govt approved schedule 
100% 
Iteration Demonstration 
shall be presented to the 
Government by the 
Contractor after every 
Iteration to demonstrate 
Iteration functional 
requirements 

 
Must meet 
Performance 
standard in 
previous column 

Government 
Review, 
Periodic 
Inspections. 
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PWS 3.0.2   
Software 
Engineering 
Environment 
Requirement 

 
SW must be developed 
in the appropriate 
environment 100% of 
the time 

 
Must meet 
Performance 
standard in 
previous column 

Government 
Review, 
Periodic 
Inspections. 

PWS 3.0.4. 
Help Desk 

Contractor receives no 
more than one formal 
customer complaint or 
contract discrepancy 
report per month of 
service for this task 
order.  Contractor 
successfully resolves 
any customer 
complaints within five 
working days of receipt 
or less time as specified 
in the subtasks 

Must meet 
Performance 
standard in 
previous column 

Government 
Review, 
Periodic 
Inspections, 
Customer 
Complaints. 

PWS 3.0.5. 
User Training 

User Training shall be 
completed in accordance 
with the Government 
approved training 
schedule 100% of the 
time. Contractor 
receives no more than 
one formal customer 
complaint or contract 
discrepancy report per 
month of service for this 
task order.  Contractor 
successfully resolves 
any customer 
complaints within five 
working days of receipt 
or less time as specified 
in the subtasks. 

Must meet 
Performance 
standard in 
previous column  

Government 
Review, 
Periodic 
Inspections, 
Customer 
Complaints. 

PWS 3.0.6. 
System 
Security 

For each release, the 
Contractor shall have 
zero IA findings that 
would prohibit 
certification and 
accreditation of software 

Must meet 
Performance 
standard in 
previous column  

Government 
Review, 
Periodic 
Inspections. 
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PWS 3.0.7  
Customized 
On-Site 
Support 

Contractor receives no 
more than one formal 
customer complaint or 
contract discrepancy 
report per month of 
service for this task 
order.  Contractor 
successfully resolves 
any customer 
complaints within five 
working days of receipt 
or less time as specified 
in the subtasks 

Must meet 
Performance 
standard in 
previous column  

Government 
Review, 
Periodic 
Inspections, 
Customer 
Complaints. 

PWS 3.0.8.4.2. 
Operational 
Test Activities 

At the completion of 
each iteration 
development cycle, 
service pack, hot fix, 
and full version, provide 
applicable build for 
operational test 
activities. 

Build must be 
available 95% of 
the time within 
two business days 
of the completion 
of internal testing 
and/or 
completing the 
iteration or build.  
Contractor shall 
notify the 
Government 
when action is 
complete 

Government 
Review and 
Acceptance 

PWS 3.0.8.6 
Iteration 
Development 
Updates 

At the completion of 
each iteration 
development cycle, 
present completed 
features/capabilities in a 
forum to be reviewed by 
government personnel.  
Remote personnel must 
be able to participate in 
the forum/presentation. 

Forum must be 
retrievable and 
reviewable within 
two business days 
of the 
demonstration 
and be available 
for the duration 
of the whole 
development 
cycle for the 
current version of 
software being 
built.  Contractor 
shall notify the 
Government 
when action is 
complete 

Government 
Review and 
Acceptance 
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PWS 8.0.11   
Status Report 
(Monthly) 

Electronically posted in 
ITSS. 

Meet standard 
allowed 90% of 
the time Must 
meet 
Performance 
standard in 
previous column 

Government 
review and 
acceptance 

PWS 3.0.8.8.2 
Transition-out 
Plan 

Electronically posted in 
ITSS. 

Delivered on time 
and addresses all 
work for which 
the contractor is 
responsible in 
this PWS. 

Government 
review and 
acceptance 

 
4.0.1.  Contract Performance Evaluation:  In accordance with Contractor Performance 

Evaluation and FAR 42.15, Contractor Performance Information, interim and final 
past performance information will be submitted by the GSA Contracting Officer, 
GSA Customer Account Manager, or COR through the Contractor Performance 
Assessment Reporting System (CPARS) for archival in the Federal Past 
Performance Information Retrieval System (PPIRS).   

 
5.0. Task Order Deliverables:  All deliverables shall be delivered to the Client 

Representative (CR) no later than the specified dates stated in the Performance matrix 
in Section 4.0. 

 
5.0.1. Initial Business and Technical Meeting:  Within ten (10) calendar days 

following the task award date, contractor shall meet with the GSA Customer 
Account Manager, Contracting Officer and the COR for a Kick-off meeting to 
review goals and objectives of this task order, and to discuss contract and technical 
requirements. 
 

6.0. Records/Data:  The Air Force retains unlimited rights to the PEX software and 
associated data.  The program office for PEX requests any additional work with 
programs or modules funded by the PEX office continue ownership by the 
government.  All data and data rights associated with this effort will be property of the 
United States Air Force. 

 
6.0.1. Ordering and delivery of Technical Data or Computer Software:   

 
The Government may, at any time, order any technical data or computer software 
generated in the performance of this contract under which it possesses unlimited 
rights.  The contractor shall be compensated for the labor and material costs incurred 
in converting the data or computer software into the prescribed form, for reproduction 
and delivery.  The Government's request shall be made in writing through the use of 
ASSIST Post Award Collaboration. Upon receipt, the contractor shall provide the 
requested technical data and/or computer software within the timeframe and in media 
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form in paragraph 4.0 – Performance Criteria Matrix.  The Government’s request shall 
specify the media form and technical data or computer software shall contain 
UNCLASSIFIED, Export Controlled, STINFO and FOUO markings before delivery. 
 
The following clauses are incorporated by reference.   
 
DFAR 252.227-7013, Rights in Technical Data–Noncommercial Items 
DFAR 252.227-7014, Rights in Noncommercial Computer Software and 
Noncommercial Computer Software Documentation. 
  

7.0. Inspection and Acceptance:  Inspection and acceptance will occur in accordance 
with FAR 52-246-6, Inspection of Services – Time and Material and Labor Hour 
(T&M) and FAR 52-246-4, Inspection of Services – Firm Fixed Price (FFP) .  In the 
absence of other agreements negotiated with respect to time provided for government 
review, deliverables will be inspected and the contractor notified of the CR’s findings 
within five (5) work days of normally scheduled review.  If the deliverables are not 
acceptable, the COR will notify the GSA CAM immediately. 

 
Unsatisfactory work – Performance by the contractor to correct defects found by the 
Government as a result of quality assurance surveillance and by the contractor as a 
result of quality control, shall be at its’ own expense and without additional 
reimbursement by the government.   Unless otherwise negotiated, the contractor shall 
correct or replace all non-conforming services or deliverables not later than five (5) 
workdays after notification of non-conformance. 
 

7.0.1. Quality Control:  The contractor shall provide and maintain a Quality Control 
Plan (QCP) that contains, as a minimum, the items listed below to the COR and 
GSA CAM for acceptance not later than ten (10) calendar days after award.  The 
GSA CAM will notify the contractor of acceptance or required modifications to 
the plan.  The contractor shall make appropriate modifications and obtain 
acceptance of the plan within thirty (30) calendar days from the date of award.  
The QCP shall include the following minimum requirements: 
 

7.0.1.1.  A description of the inspection system to cover all major services and 
deliverables.  The description shall include specifics as to the areas to be 
inspected on both a scheduled and unscheduled basis, frequency of 
inspections, and the title of inspectors. 

 
7.0.1.2.  A description of the methods to be used for identifying and preventing 

defects in the quality of service performed. 
 
7.0.1.3.  A description of the records to be kept to document inspections and 

corrective or preventative actions taken. 
 
7.0.1.4.  All records of inspections performed shall be retained and made available to 

the Government upon request throughout the task order performance period, 
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and for the period after task order completion, until final settlement of any 
claims under this task order. 

 
7.0.2. Quality Assurance:  The Government will evaluate the contractor’s performance 

of this task order.  For those tasks listed in the Performance Matrix, the COR or 
other designated evaluator will follow the method of surveillance specified in this 
task order.  Government personnel will record all surveillance observations.  When 
an observation indicates defective performance, the COR or other designated 
evaluator will require the contractor manager or representative at the site to initial 
the observation.  The initialing of the observation does not necessarily constitute 
concurrence with the observation.  It acknowledges that the contractor has been 
made aware of the non-compliance.  Government surveillance of tasks not listed in 
the Performance Matrix or by methods other than those listed in the Performance 
Matrix (such as provided in the Inspection clause) may occur during the 
performance period of this task order.  Such surveillance will be done according to 
standard inspection procedures or other task order provisions.  Any action taken by 
the CO as a result of surveillance will be according to the terms of the task order. 

 
7.0.3. Organizational Conflict Of Interest (OCI):  All actual or potential OCI 

situations will be handled in accordance with FAR Subpart 9.5.  “Offeror” as used 
in this solicitation section addressing OCIs shall include all vendors that the 
company submitting this proposal has entered into a contractor teaming agreement 
or prime contractor subcontractor relationship with in connection with its proposal 
submission for this acquisition. 
  
If the Offeror is currently providing support or anticipates providing support to the 
Government that presents an actual or potential OCI with the requirements for this 
acquisition, OR, If the Offeror is currently performing or anticipates performing 
any other work for the Government under any proposal for any solicitation relating 
to the requirements for this order, the Offeror shall include in its proposal 
submission: 
 
(1) a statement identifying and describing the actual or potential OCI, and  
(2) a proposed OCI mitigation plan detailing the offeror’s recommendation for 
how the potential OCI may be avoided, neutralized and/or mitigated.  
 
If the Government determines an OCI cannot be avoided, neutralized, or 
mitigated, the offeror may be excluded from consideration for award. 

 
8.0. Task Order Terms and Conditions 
 

8.0.1. Place of Performance:  Off-site contractor facility, with the exception of 
customized on-site support under paragraph 3.0.7, which will be executed in 
government facilities. 
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8.0.2. Hours of Operation:  Normal working hours are 8:00 AM– 4:00 PM, Monday – 
Friday.  Contractors will be required to be available 9:00 AM – 3:00 PM unless 
otherwise indicated in paragraph 3.0.7.1.1. 

 
8.0.2.1.  Overtime:  Overtime is defined as hours billed at a premium over and above 

the awarded labor rate.   Overtime is not permitted on this task order. 
 
8.0.2.2.  Extended Hours:  Extended hours may be authorized by the government 

Program Manager.  Extended hours are defined as any hours in excess of 
eighty (80) hours in a two (2) week billing period.  Any use of extended hours 
must be prior approved by the Government Program Manager/COR. 

 
8.0.3.  Contracting Officer’s Representative (COR) Designation:   Before task order 

award, the Contracting Officer will appoint a COR and issue a COR Designation 
Letter stating the authority of the COR.  The contractor shall receive a copy of the 
written designation.   

 
 The following clause is incorporated by reference.   
 
 DFARS 252-201-7000 Contracting Officer’s Representative (Dec 1991) 

 
8.0.4. Key Program Office Personnel:  Any substitution of key personnel from the 

offeror’s quote must be of equally qualified individuals as those identified in the 
contractor’s quote.  Key personnel to be identified include the following: 

 
8.0.4.1.  Program Manager.  Contractor shall provide business activities supporting the 

efficient operation and sustainment of the entire PEX program.  In addition to 
overall program oversight, the Program Manager shall ensure the robust 
requirements of PWS 3.0.4, 3.0.5 and 3.0.7 are met. Contractor assigned to this 
function shall possess and in-depth knowledge and experience in the 
following: 
 
8.0.4.1.1.  Bachelor’s degree in Computer Science, Information Systems, 

Engineering or other related discipline  
8.0.4.1.2.  Minimum of 15 years software development experience 

commensurate with tasks outlined in this document 
8.0.4.1.3.  Minimum of 10 years of experience utilizing agile software 

development methods 
8.0.4.1.4.  Comprehensive knowledge of hardware, software, application, and 

systems engineering 
8.0.4.1.5.  Be aware of technologies and available solutions 
8.0.4.1.6.  Understand the business objectives 
8.0.4.1.7.  Project and program management planning and organizational skills 
8.0.4.1.8.  Be able to gather business requirements and map them to objects in 

problem solving manners 
8.0.4.1.9.  Have good communication skills and able to express his or her ideas 
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8.0.4.1.10.  Certified Scrum Professional 
 
 
8.0.4.3.  Development Team Leader. Contractor shall provide business activities 

supporting the efficient operation and sustainment of the PEX program, with a 
focus on ensuring requirements in sections 3.0.1 and 3.0.2 of this PWS are 
met.  Contractor assigned to this function shall possess an in-depth knowledge 
and experience (certifications where applicable) in the following: 
 
8.0.4.3.1.  Bachelor’s degree in Computer Science, Information Systems, 

Engineering or other related discipline  
8.0.4.3.2.  Minimum of 10 years of experience and capabilities with successful 

development of complex systems in geographically dispersed, multi-
vendor environment using Scrum and Agile methods 

8.0.4.3.3.  Silverlight, Visual Studio (C#), SQL Server, MSDN for developers, 
Fiddler, and management of the requirements 

8.0.4.3.4.  The RMF ATO process, Enterprise Mission Assurance Support 
Service (eMass), Incremental Information Assurance Accreditation, 
and Fortify 

8.0.4.3.5.  Know BEST PRACTICES of the industry 
8.0.4.3.6.  Be aware of technologies and available solutions 
8.0.4.3.7.  Be experienced with all the phases of software engineering 
8.0.4.3.8.  Understand the business objectives 
8.0.4.3.9.  Foresee changes and take measures to accommodate them while 

architecting the system 
8.0.4.3.10.  Be able to follow established software development process 
8.0.4.3.11.  Certified ScrumMaster  

 
8.0.5. Government Furnished Items and Information:  The Government Furnished 

Equipment (GFE) inventory attached to this PWS lists the equipment provided by 
the Government to complete this task.  Requests to purchase additional GFE must 
be approved by the Government and will be charged as ODCs.  The ODC CLIN 
amount is listed under PWS 8.0.7.  All Government Furnished Equipment (GFE) 
shall be utilized in strict performance of contract related duties and the contractor 
shall maintain policies that prohibit fraud and abuse. The Government will provide 
access to all necessary documentation and facilities required for this effort. 

 
8.0.5.1.  Government Furnished Property (GFP).  All GFP supplied by the 

Government will be in serviceable condition upon turn-over and a complete 
inventory will be maintained by the Contractor until return of the GFP.   The 
contractor shall only use the government property (either furnished or acquired 
under this contract) for performing the contract, unless otherwise provided for 
in the contract or approved by the Contracting Officer.  The contractor is 
responsible and accountable for all GFP within the provisions of the contract, 
including any property in the possession or control of a subcontractor.  The 
contractor must establish and maintain a system to manage (control, use, 
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preserve, protect, repair, and maintain) government property in its possession.  
See Attachment 1 (Government Property Listing). 

 
 The following clause is incorporated by reference. 
 

FAR 52.245.1 – Government Property (Aug 2010) 
 

8.0.6. Contractor Furnished Items:  Except for those items or services stated in section 
8.0.5 as Government furnished, the contractor must furnish everything needed to 
perform this contract according to all its terms.  The Contractor must provide all 
facilities and maintenance of facilities to include cleaning of the facilities and 
stocking the restrooms with paper towels and toilet paper.  The contractor shall 
provide office supplies, to include paper for copiers, folders, presentation materials, 
etc.  The contractor shall provide space in the facility for up to four Government 
personnel to meet when needed. 

 
8.0.7. Other Direct Cost (ODC) (Cost CLIN):  ODCs are anticipated on this task order.  

ODCs are categories of charges utilized by the contractor in the performance of 
the contract service.  ODCs are ancillary in nature and integrally related to the 
contractor’s ability to perform the service being acquired, i.e., they must be 
necessary and integral for the overall service being performed and completion of 
the task.  ODCs cannot be the primary purpose of a task order.  The ODC must 
satisfy the criteria expressed within the scope of the contract/task order.  ODCs 
must not duplicate cost covered in other areas of the contract.   

 
 Prior to acquiring ODCs, the contractor shall submit a request form (in contractor 

format), via an action memo in the GSA IT Solutions Shop (ITSS) web-based 
order processing system.  The form shall be submitted to the Contracting Officer’s 
Representative (COR) and Contracting Officer for verification and approval.  This 
form must identify the item(s) to be purchased, estimated cost(s), vendor, reason 
for purchase and ODC budget balance.   All applicable backup documents shall be 
attached with the ODC request. 

 
 The COR and Contracting Officer will make a determination whether the request 

is necessary and integral to the performance of the task and document their 
decision in the Action Memo.  In some instances, a task order modification may be 
required to acquire the ODC.  In that situation, the ODC may not be purchased 
prior to award of the modification.  

 
Sustainable Acquisition FAR Clause Citations: 
FAR Subpart 52.223-1 – Biobased Product Certification – Products 
FAR Subpart 52.223-2 – Affirmative Procurement of Biobased Products 

Under Service and Construction Contracts 
FAR Subpart 52.223-4 – Recovered Material Certification 
FAR Subpart 52.223-9 – Estimate of Percentage of Recovered Material  

Content for EPA Designated Items 
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FAR Subpart 52.223-15 – Energy Efficiency 
FAR Subpart 52.223-16 – IEEE 1680 Standard for the Environmental 

Assessment for the Environmental Assessment of Personal Computer 
Products 

 
All ODC Items must be itemized in the offeror’s quote. 
 
The contractor shall ensure that the requested ODC costs will not exceed the 
estimated budget amount authorized in this task order.  The budget for 
contractor ODCs under this task order is estimated as follows: 
 
Base Period:  $200,000*       
Option Period One:  $200,000* 
Option Period Two: $200,000* 
Option Period Three: $200,000* 
Option Period Four: $200,000* 
 
*The ODC CLIN is cost reimbursable   

 
8.0.8. Travel (Cost CLIN):  Travel is to be reimbursed only in accordance with the Joint 

Federal Travel Regulations (JFTR).  All travel must be authorized by the 
Contracting Officer’s Representative (COR)/Alternate COR and be in compliance 
with the task order and all other applicable requirements.  The contractor shall 
ensure that the requested travel costs will not exceed the amount authorized in this 
task order.   
 
The contractor shall submit a contractor generated form to the CR/COR for 
authorization signature.  The form shall identify the name(s) of travelers, dates of 
trip(s), location(s), estimated cost(s), and justification for travel.  Justification 
should include mission impact statement if travel isn’t accomplished.  No travel 
shall be made without government CR/COR authorization.   Monthly invoices 
must have an electronic copy of the travel expense summary attached to the 
invoice for travel charges incurred for the month. (See attached Travel Expense 
Summary).  The contractor shall ensure that the requested travel costs do not 
exceed the amount authorized in this task order.   
 
The contractor shall report to the government when 75% of awarded reimbursable 
costs have been expended for each cost element (Travel, and ODC’s). 

  
8.0.8.1.  Travel for Contractor Personnel:  The budget for the Contractor travel under 

this task order is: 
 

Base Period:  $300,000*   
Option Period One:  $309,000*    
Option Period Two:  $318,270*  
Option Period Three: $327,818* 
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Option Period Four: $337,652* 
 
*The Travel CLIN is cost reimbursable 

 
8.0.9. Privacy Act:  Work on this project may require that personnel have access to 

Privacy Information.  Personnel shall adhere to the Privacy Act, Title 5 of the U.S. 
Code, Section 552a and applicable agency rules and regulations. 

 
8.0.10. Security:  Operations Security (OPSEC) is required in an effort to reduce program 

vulnerability from successful adversary collection and exploitation of critical 
information. The Contractor shall apply OPSEC in their management IAW AFI 
10-701 Operations Security. The PROGRAM OPSEC plan and Critical 
Information List will be provided as part of the PPIP by the Government. 

 
 The Contractor shall develop and implement a Program Protection Implementation 

Plan (PPIP) to comply with and support the USG furnished Program Protection 
Plan (PPP) and its annexes, which includes the security classification guide, 
counterintelligence support plan, criticality analysis, and acquisition Information 
Assurance (IA) Strategy. 

 
Specified personnel, depending on location and other variables, performing this 
task must be cleared to the SECRET level, within 6 months after hire date.  During 
the six months, an interim clearance will be acceptable in lieu of a final clearance.   
All work is to be performed in accordance with DoD Operational Security 
(OPSEC) requirements and in accordance with the OPSEC attachment to the 
DD254. Completed DD254 forms shall be submitted to the designated GSA 
Project Manager for the official contract file. 
 
All Multi-Domain SMEs must meet the security clearance requirements of 
3.0.8.6.6.  Security clearance for On Site Support personnel are outlined in PWS 
3.0.7 and 3.0.7.3.5. 
 

 
The following clause is incorporated. 
 
FAR 52.204-9, Personal Identity Verification of Contractor Personnel. (Sept 
2007) 
(a) The Contractor shall comply with agency personal identity verification 
procedures identified in the contract that implement Homeland Security 
Presidential Directive-12 (HSPD-12), Office of Management and Budget (OMB) 
guidance M-05-24, and Federal Information Processing Standards Publication 
(FIPS PUB) Number 201.  
(b) The Contractor shall insert this clause in all subcontracts when the 
subcontractor is required to have physical access to a federally-controlled facility 
or access to a Federal information system.  
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The following clauses are incorporated by reference. 
 
FAR 52.204-2 Security Requirements (Aug 1996) 
FAR 52.224-1  Privacy Act Notification (Apr 1984) 
FAR 52.224-2 Privacy Act (Apr 1984) 
FAR 52.222-54, Employment Eligibility Verification (E-verify). (Jan 2009) 
DFAR 252.225-4047 Exports by Approved Community Members in Performance 
of the Contract (JUNE 2013) 
DFAR 252.225-7048 Export-Controlled Items (JUNE 2013) 
  

8.0.11. Monthly Reporting:  The report shall be submitted in the GSA’s electronic Web-
Based Order Processing System (currently ITSS).   

  
8.0.11.1.  Monthly Status Report (MSR):  The MSR shall contain the following 

information: 
 

8.0.11.1.1.  Brief description of requirements 
8.0.11.1.2.  Brief summary of accomplishments during the reporting period 

and significant events regarding the task order 
8.0.11.1.3.  Deliverables submitted or progress on deliverable products 
8.0.11.1.4.  Any current or anticipated problems  
8.0.11.1.5.  Brief summary of activity planned for the next reporting period 
8.0.11.1.6   Milestone Schedule of fielded, current and upcoming releases 

with artifacts to verify completion of technical requirements. 
 

The MSR shall include labor charges for actual hours worked and Support 
Items, which are authorized in the task (e.g., travel, training, etc.).  Charges 
shall not exceed the authorized cost limits established for labor and Support 
Items.  The government will not pay any unauthorized charges.  Original 
receipts, travel vouchers, etc. completed in accordance with Government 
Travel Regulations shall be maintained by the contractor to support charges 
other than labor hours and made available to Government auditors upon 
request.   

8.0.11.1.6.  Labor hours for each skill level (SL) category (specify the 
contractor employee name and SL).  
 
The MSR shall include the following: 

 
8.0.11.1.6.  Total labor charges for each skill category 
8.0.11.1.7.  Support Items.  Support Items must be individually itemized 

and specified by each individual category (i.e. travel and per diem, 
training, security check fees, commodities, etc) 

8.0.11.1.8.  Total Support Item charges (G&A included – if allowed) and, 
8.0.11.1.9.  Total monthly charges. 
8.0.11.1.10 Current and projected burn rates for each category for the PoP 

to include estimate at completion 
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8.0.12. Personal Service:  The client has determined that use of the GSA contract to 
satisfy this requirement is in the best interest of the government, economic and 
other factors considered, and this task order is not being used to procure personal 
services prohibited by the Federal Acquisition Regulation (FAR) Part 37.104 titled 
“Personal Services Contract”. 

 
8.0.13. Problem Resolution:  The contractor shall bring problems, or potential issues, 

affecting performance to the attention of the CR and GSA PM as soon as possible. 
Verbal reports will be followed up with written reports when directed.   This 
notification shall not relieve the Contractor of its responsibility to correct 
problems for which they are responsible.  The Contractor shall work cooperatively 
with the Government to resolve issues as they arise. 

 
8.0.14. Task Order Funding:  Incremental Funding –Time and Material:  It is anticipated 

that the Base Year and the Option Years will be incrementally funded.  If 
incrementally funded, funds shall be added to the contract/order via a unilateral 
modification as the funds become available.  The contractor shall not perform 
work resulting in charges to the Government that exceed obligated funds. 
 
The Contractor shall notify the Contracting Officer in writing whenever it has 
reason to believe that the costs it expects to incur under this contract in the next 
sixty (60) days, when added to all costs previously incurred, will exceed 75 
percent of the total amount so far allotted to the contract/order by the Government. 
The notice shall state the estimated amount of additional funds required to 
continue performance of the contract/order for the specified period of performance 
or completion that task.  
 
Sixty days (60) before the end of the period specified in the Schedule, the 
Contractor shall notify the Contracting Officer in writing of the estimated amount 
of additional funds, if any, required to continue timely performance under the 
contract or for any further period specified in the Schedule or otherwise agreed 
upon, and when the funds will be required.  
 
The Government is not obligated to reimburse the contractor for charges in excess 
of the contract/order funded amount and the contractor is not obligated to continue 
performance or otherwise incur costs that could result in charges to the 
Government in excess of the obligated amount under the contract/order. 
 
The following clauses are incorporated by reference. 
 
FAR 52.232-18, Availability of Funds.  (Apr 1984) 
252.232-7007 Limitation of Government’s Obligation (Apr 2014) 
(a) Contract line item(s) [TBD] is/are incrementally funded. For this/these item(s), 
the sum of $ [TBD] of the total price is presently available for payment and 
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allotted to this contract. An allotment schedule is set forth in paragraph (j) of this 
clause. 
(j) The parties contemplate that the Government will allot funds to this contract in 
accordance with the following schedule: TBD 
 
 

8.0.15. Ceiling Price Notification:   If at any time the Contractor has reason to believe 
that the hourly rate payments and material costs that will accrue in performing this 
contract in the next succeeding 30 days, if added to all other payments and costs 
previously accrued, will exceed 85 percent of the ceiling price in the Schedule, the 
Contractor shall notify the Contracting Officer giving a revised estimate of the 
total price to the Government for performing this contract with supporting reasons 
and documentation. 

 
8.0.16. Section 508 Compliance:   The Industry Partner shall support the Government in 

its compliance with Section 508 throughout the development and implementation 
of the work to be performed. Section 508 of the Rehabilitation Act of 1973, as 
amended (29 U.S.C. 794d) requires that when Federal agencies develop, procure, 
maintain, or use electronic information technology, Federal employees with 
disabilities have access to and use of information and data that is comparable to 
the access and use by Federal employees who do not have disabilities, unless an 
undue burden would be imposed on the agency.   Section 508 also requires that 
individuals with disabilities, who are members of the public seeking information 
or services from a Federal agency, have access to and use of information and data 
that is comparable to that provided to the public who are not individuals with 
disabilities, unless an undue burden would be imposed on the agency.  

 
The Industry Partner should review the following Web sites for additional 508 
information: 
 
http://www.section508.gov/index.cfm?FuseAction=Content&ID=12 
http://www.access-board.gov/508.htm 
http://www.w3.org/WAI/Resources 
 

8.0.17. Reporting Executive Compensation and First-Tier Subcontract Award: 
Unless otherwise directed by the contracting officer, reporting must occur by the 
end of the month following the month of award of a first-tier subcontract with a 
value of $25,000 or more, ( and any modifications to these subcontracts that 
change previously reported data).  Reporting on first-tier subcontracts is done at 
the Federal funding accountability and Transparency Act Subaward Reporting 
system (FSRS) at http://www.fsrs.gov.   
 
Reporting on executive compensation is done at the Central Contractor 
Registration at http://www.ccr.gov.  Reporting on executive compensation occurs 
by the end of the month following the month of a contract award, and annually 
thereafter.  The contractor shall report the names and total compensation of each 

http://www.section508.gov/index.cfm?FuseAction=Content&ID=12
http://www.access-board.gov/508.htm
http://www.w3.org/WAI/Resources
http://www.fsrs.gov/
http://www.ccr.gov/
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of the five most highly compensated executives for the contractor’s preceding 
fiscal year. 
 
The contractor shall refer to the following clause incorporated by reference for 
exceptions and further guidance. 

 
 FAR 52.204-10, Reporting Executive Compensation and First-Tier Subcontract 

Awards   (July 2010) 
 
8.0.18. Contractor Manpower Reporting:  Section 2330a  of title 10, United States 

Code (10 USC 2330a), requires the Secretary of Defense to submit to Congress an 
annual inventory of contracts for services performed during the prior fiscal year 
for or on behalf of the Department of Defense (DoD). The inventory must include 
the number of contractor employees using direct labor hours and associated cost 
data collected from contractors. 
 
The prime contractor shall report all contractor labor hours and cost data 
(including subcontractor labor hours and cost data) required for performance of 
services provided under this contract.  The prime contractor is required to 
completely fill in all required data fields in accordance with the contractor’s user 
guide instructions found at http://www.ecmra.mil. 
 
Reporting inputs will be for the labor executed during the period of performance 
for each Government fiscal year (FY), which runs 1 October through 30 
September for the life of the contract.  While inputs may be reported any time 
during the FY, all data shall be reported no later than 31 October* of each calendar 
year.  Contractors may direct questions to the CMRA help desk. 
 
*Reporting Period:  Contractors are required to input data by 31 October of each 
year.   

 
Uses and Safeguarding of Information:   Information from the secure web site is 
considered to be proprietary in nature when the contract number and contractor 
identity are associated with the direct labor hours and direct labor dollars.  At no 
time will any data be released to the public with the contractor name and contract 
number associated with the data. 
 
User Manuals:  Data for Air Force service requirements must be input at the Air 
Force CMRA link.  However, user manuals for government personnel and 
contractors are available at the Army CMRA link at http://www.ecmra.mil.   

 
9.0. Invoicing and Payment:   Invoices shall be submitted simultaneously to GSA’s 

electronic Web-Based Order Processing System (currently ITSS) no later than five (5) 
workdays after acceptance by the Government of the product, service, and/or cost 
item.  In the absence of Government acceptance of services within thirty (30) days, the 
contractor shall submit an invoice.  Invoices shall be submitted monthly through 

http://www.ecmra.mil/
http://www.ecmra.mil/
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GSA’s electronic Web-Based Order Processing System (currently ITSS) to allow the 
client to electronically accept and certify services received by the CR.  Electronic 
acceptance by the CR is considered concurrence and acceptance of services.   
 
Original invoices shall be marked (stamped) “Original Copy” and submitted to GSA.  
For revised invoices, the Contractors should provide: 1) a distinguishing invoice 
number, 2) a brief explanation and 3) a cross reference to any previous invoice 
submission(s) for purposes of tracking and avoiding duplicate payments.  The 
contractors can distinguish revised invoices by inserting an “R” at the end of the 
original invoice number, i.e. Inv123456 (original), Inv123456R (revised). 
 
Contractor may submit an electronic invoice on GSA’s Kansas City web site, 
www.finance.gsa.gov.  Electronic posting is the only method of submission and will 
result in a quicker payment.   
 
The contractor’s invoice will be submitted monthly for work performed the prior 
month.  The contractor may invoice only for the hours, travel and unique services 
ordered by GSA and actually used in direct support of the client representative’s 
project.  The invoice shall be submitted on official letterhead and shall include the 
following information at a minimum. 
 

• GSA Task Order Number 
• Task Order ACT Number 
• Remittance Address 
• Period of Performance for Billing Period 
• Point of Contact and Phone Number 
• Invoice Amount 
 Skill Level Name and Associated Skill Level Number 
 Actual Hours Worked During the Billing Period 
 Travel Itemized by Individual and Trip (if applicable); backup information 

must be provided in either the TSR (or separately) to substantiate the 
traveler’s name, dates of travel, destination, purpose of travel and cost 
(airfare, lodging, per diem and other expenses) for each trip.  This 
information must be provided in enough detail to allow GSA to verify 
compliance with the FTR. 

 Training Itemized by Individual and Purpose (if applicable) 
 Support Items Itemized by Specific Item and Amount (if applicable) 

 
Invoices for final payment must be so identified and submitted when the task has been 
completed and no further charges are to be billed. 
 
The contractor’s information in the System for Award Management (SAM) 
[http://www.SAM.gov].  (If you had an active record in CCR, you have an active 
record in SAM), must always match the contractor’s information in GSA’s electronic 
Web-Based Order Processing System (currently ITSS).  Incorrect or non-matching 

http://www.finance.gsa.gov/
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information is the contractor’s responsibility and will result in rejected invoices or 
other similar delays in payment. 
 
The following clauses are incorporated by reference. 
 
FAR 52.212-4, Contract Terms and Conditions—Commercial Items, Alternate I (FEB 
2007) 
FAR 52.229-3, Federal, State, and Local Taxes (Feb 2013) 
 

PROVIDING ACCELERATED PAYMENT TO SMALL BUSINESS 
SUBCONTRACTORS 

(DEVIATION) (AUG 2012) 
 
This clause implements the temporary policy provided by OMB Policy Memorandum 
M-12-16, Providing Prompt Payment to Small Business Subcontractors, dated July 11, 
2012. 
 

(a)  Upon receipt of accelerated payments from the Government, the contractor is 
required to make accelerated payments to small business subcontractors to the 
maximum extent practicable after receipt of a proper invoice and all proper 
documentation from the small business subcontractor. 
(b)   Include the substance of this clause, including this paragraph (b), in all 
subcontracts with business concerns. 
(c) The acceleration of payments under this clause does not provide any new rights 
under the Prompt Payment Act. 
 

10.0.  Task Order Closeout:  The contractor shall submit a final invoice within forty-five 
(45) calendar days after the end of the Performance Period.  After the final invoice has 
been paid the contractor shall furnish a completed and signed Release of Claims (GSA 
Form 1142) to the Contracting Officer.  This release of claims is due within fifteen 
(15) calendar days of final payment. 

 
11.0.  Workload History. Historical records, Attachment 1 to the PWS, are provided as a 

workload estimate only and are based on 1,920 man-year hours. This estimate is the 
Government’s estimated workload and is not intended to be binding on either party or 
to be the only possible solution to the requirements. The contractor is encouraged to 
provide a performance based solution.  Offerors shall address and explain a deviation 
of +/- 10% between their proposed man-hours and the workload estimate of the 
number of expected man hours for the T&M tasks. 

 
12.0.   Attachments 
 

Attachment 1: Historical Labor 
Attachment 2: PEX On-site Rep Positions 
Attachment 3: DD254 
Attachment 4: GFP IT List as of 24 Aug 18 
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Attachment 5: DD254 Continuation Page 
 
13.0.  List of Acronyms 
Air Force (AF) 
Alternate Client Representative (ACR) 
Aviation Resource Management System (ARMS) 
Central Contractor Registration (CCR) 
Network-Centric Commanders Decision Service (NetCDS) 
Client Representative (CR) 
Common Access Card (CAC) 
Defense Information Systems Agency (DISA) 
Electronic Maintenance Operations Control Center (EMOCC) 
Federal Acquisition Regulation (FAR) 
Federal Acquisition Service (FAS) 
Foreign Military Sales (FMS) 
General Services Administration (GSA) 
International Traffic in Arms Regulations (ITAR) 
Mission Design Series (MDS) 
Other Direct Cost (ODC) 
Patriot Excalibur (PEX) 
Public Key Infrastructure (PKI) 
Quality Control Plan (QCP) 
Security Technical Implementation Guides (STIG) 
Senior Contracting Officer (SCO) 
Service Oriented Architectures (SOA) 
Skill Level (SL) 
Standardization and Evaluation (Stan Eval) 
Subject Matter Experts (SME) 
Past Performance information Retrieval System (PPIRS) 
Unit Level/Unit Command and Control (UL/UC2) 
 


	FAR 52.217-8, Option to Extend Services. (Nov 1999)
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